

## City of Mercer Island Community and Event Center HVAC Engineering and Health Assessment

Request for Qualifications (RFQ), No. 25-15
Release Date: 03/04/2025 – Due Date: 03/25/2025 at 2:00pm

## Addendum #1: Questions and Answers Matrix Released March 21, 2025

	Question	Response
1)	"Given we anticipate that the initial evaluation – ie., the preliminary scope of work in the RFQ – would be followed by a City review period, approval of a design scope and construction budget, and design fee negotiations, we are curious: Is there any flexibility to extending this schedule?"	Given the current condition of the facilities, it is in the City's best interest to adhere to the proposed schedule outlined in the RFQ. The City acknowledges that various factors may impact the desired timeline, as noted, and will work with the project team to adjust milestones, if necessary.